STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

05/ 10/ 05
03-4C7504
03- SAC-5-22.5

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY

I N SACRAMENTO COUNTY | N SACRAMENTO

AT ROUTE 5 AND 50 SEPARATI ON

I NSTALL CONCRETE SLOPE PAVI NG

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

Bl D245
PACE 1
05/ 11/ 05
CONTRACT CODE '"H '
11 CONTRACT | TEMS

DEPARTMENT OF TRANSPORTATI ON

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 7 FUND TOTAL HA28 135, 000 TOTAL NUMBER OF WORKI NG DAYS 33
NUMBER OF Bl DDERS 2 ENG NEERS EST 102, 350. 00 AMOUNT OVER 14, 650. 00 PERCENT OVER EST 14. 31
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 117, 000. 00 2 MARTI N BROTHERS CONSTRUCTI ON 916 852-1911 SB PREF CLAI MED
00726454
3174 LUYUNG DRI VE SUI TE 3 FAX 916 852-1611
RANCHO CORDOVA CA 95742
2 258, 380. 00 1 VI KI NG CONSTRUCTI ON 916 852-5530 CC PREF CLAI MED
COVPANY | NC 00745029
P O BOX 1508 FAX 916 852-5533

RANCHO CORDOVA CA 95

741

3. 0%



03-4C7504
03- SAC- 5-22 SUMMARY OF

05/ 10/ 05
LI ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245

REMAI NI NG BI DDERS PAGE 2
05/ 11/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 THOVAS AND PRATT
2522 MAY RD
EL SOBRANTE CA 94803

ITEMS 1, 2 AND 10



03-4C7504
03- SAC- 5- 22
05/ 10/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

05/ 11/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 NONE

NONE



03-4C7504 Bl D245

03- SAC- 5-22 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
05/ 10/ 05 05/ 11/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 1, 500. 00 1, 500. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 200. 00 1, 200. 00
4 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 2,500. 00 2,500. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 12, 000. 00 12, 000. 00
6 128650 PORTABLE CHANGEABLE MESSAGE Sl GN LS LUMP SUM 3, 100. 00 3, 100. 00
7 151253 SALVAGE REMOTE CONTROL VALVE EA 2 375. 00 750. 00
8 034401 RESET CERAM C TI LE LS LUMP SUM 4,500. 00 4, 500. 00
9 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 1, 000. 00 1, 000. 00
10 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 000. 00 2, 000. 00
11 721400 CONCRETE ( SLOPE PROTECTI ON) VB 110 795. 00 87, 450. 00

TOTAL 117, 000. 00
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03-4C7504 Bl D245

03- SAC- 5-22 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 10/ 05 05/ 11/ 05
SECOND
Bl D AMOUNT

3, 000. 00 3000. 00

5, 000. 00 5000. 00

5, 000. 00 5000. 00

5, 000. 00 5000. 00

50, 000. 00 50000. 00

6, 000. 00 6000. 00

500. 00 1000. 00

20, 000. 00 20000. 00

1, 000. 00 1000. 00

2, 000. 00 2000. 00

1, 458. 00 160380. 00

258, 380. 00



